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SECTION 01505 
 

CONSTRUCTION AND DEMOLITION WASTE MANAGEMENT 
 
 
1.01 SUMMARY 
 

A. Section specifies diversion of construction and demolition (non-hazardous) debris 
from landfill. 

 
B. Related requirements specified elsewhere include: [Edit to suit] 

1. Submittals to accompany requests for payment - Section 01290, Payment 
Procedures. 

2. General requirements for meetings - Section 01310, Project Management and 
Coordination 

3. General requirements for submittals - Section 01330, Submittal Procedures  
4. Definition of general environmental terms - Section 01420, References 
5. Requirements for temporary facilities and controls as indicated in Section 

01500, Temporary Facilities and Controls 
6. General requirements for demolition operations - 01735, Selective Removal and 

Repair 
 

1.02 SYSTEM DESCRIPTION 
 

A. Performance Requirement: Divert a minimum of [50] [70] [85] percent of 
construction and demolition (non-hazardous) waste from landfill. [In establishing 
percentage, verify with local jurisdiction, whether jurisdiction will count concrete, 
earth, and hard surface paving into diversion totals]. 

 
1.03 DEFINITIONS 
 

A. "Conversion Rate" means the rate set forth in the standardized Conversion Rate Table 
approved by the City of [  ] for use in estimating the weight of materials 
identified in the Waste Management Plan. 

 
B. "Divert" means to use material for any purpose other than disposal in a landfill or 

transfer facility. 
 
C. "Good faith" shall be as defined by law. 
 
D. "Net cost" means that the following have been subtracted from the cost of separating 

and recycling: 
1. Revenue from the sale of recycled or salvaged materials  
2. Landfill tipping fees saved due to diversion of materials from the landfill. 
 

E. "Recycling Service" means an off-site service that provides processing of material 
and diversion from landfill. 

 
F. "Hauler" means the entity who transports construction and demolition debris to 

either a landfill or a recycling service. 
 
1.04 QUALITY ASSURANCE 
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 A. The Contractor shall obtain all special permits and licenses and meet all special 
requirements for performance and completion of the work of this section. 

 
 B. Regulatory Requirements 
 

1. Comply with City of [  ] Construction and Demolition Recycling Debris 
Ordinance. 

2. Approval of the Waste Management Plan by City of [ ] is required before 
beginning on-site mobilization. [Include if this requirement is mandated by the 
jurisdictional authority] 

 
 C. Recycling Service Company Qualifications – any of the following: 
 
  1. Listed in the City [  ], "...Directory of Recycling Services for 

Construction and Demolition Material", latest edition.  [Edit to suit; use if 
available] 

2. Listed in the Alameda County Waste Management Authority’s “Builders’ 
Guide to Reuse and Recycling, A Directory for Construction and Demolition 
Materials, latest edition  [Edit to suit] 

  3. Any recycling services that will certify in writing that accepted waste will be 
diverted from landfill, not dumped illegally, or dumped at sea. 

 
1.05 SUBMITTALS 
 

A. Submit specified Waste Management Plan using written and graphic representation 
to indicate how waste will be diverted from landfills.  Include procedures and 
schedule for debris disposal.  Submittal is required within 7-calendar days after 
receipt of Notice to Proceed. 

 
B. Submit certification from recycling services that are not listed in [Alameda County 

Waste Management Authority’s “Builders’ Guide to Reuse & Recycling, A 
Directory For Construction and Demolition Materials”] [the City ____________, 
"...Directory of Recycling Services for Construction and Demolition Material "] 
[Edit to suit]  Written documentation must be provided identifying where the 
construction and demolition material is taken, what method or process is being used 
to recycle the material, and identifying applicable state and local permits held by the 
recycling service provider and recycling facility. 

 
C.  Submit completed Waste Management Plan at 50 percent progress payment and at 

100 percent status report completion of the Work.  100 percent status report is 
required before full release of retention. 

 
 

1.06 WASTE MANAGEMENT PLAN 
 
A. Plan Development: Develop a plan for diverting the specified percentage of 

construction debris from landfill.  Include in plan either or both written and graphic 
information to indicate how waste will be diverted from landfills. 
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1. Include in Plan on-site recycling of construction debris and also off-site 
diversion from landfill. [Include only for new construction and if the distinction 
between on-site recycling and off-site diversion is of importance] 

 
2. [Submit and discuss the plan at or before the Pre-construction meeting.] 

[Submit within 7-calendar days after receipt of Notice of Award of Bid, or prior 
to any waste removal, whichever occurs sooner.] [Edit to suit] 

 
3. Propose means and methods for collecting and separating each type of debris 

deemed reusable or recyclable. 
 
4. Identify the off-site recycling service and hauler of each designated debris item, 

who have agreed to accept and divert  that item from landfill, in the proposed 
quantities anticipated.  Schedule each item and list off-site recycling service and 
hauler company name, telephone number, address, and person contacted. 

 
5. Include a "good faith" estimate of each type of construction waste that would be 

generated if no diversion methods were implemented.  Submit with calculations 
based upon weight of each material [Weight is measure most commonly used by 
landfills, revise if 'volume' measure is required][if necessary, add requirements 
for calculating based upon 'dry' vs. 'wet' weight].   

 
 The following items are subject to the "good faith" estimate and diversion 

requirement: [Add to or edit per project; items "i" thru "q" may be grouped as a 
single item entitled "mixed waste" for demolition of entire buildings and site 
demolition work.] 
a. Asphalt concrete 
b. Portland cement concrete 
c. Brick, clay products and ceramic tile 
d. Aggregate 
e. Clean earth fill 
f. Metals 
g. Wood products, including pallets 
h. Plant and tree trimmings [may be included in wood products if so accepted 

by recycling service] 
i. Gypsum board 
j. Latex paint [not applicable to demolition work] 
k. Plastic piping 
l. Glass, excluding that used for containers 
m. Insulations 
n. Acoustical ceiling tiles, panels and boards 
o. Resilient floorings 
p. Carpets, and polyurethane foam pads [other types of pads may be included 

if accepted by recycling service] 
q. Cardboard and paper products 
r. [other] 

 
6. Calculate quantities, and convert volume measurements to weights in 

accordance with the defined Conversion Rate. 
 

B. Plan Implementation 
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1. Maintain log of each load, of each category item diverted from landfill.  Log in 
separately debris sent to a Class III landfill and materials sent to recycling 
facilities. 
a. Include in log, type of load, load weight, name of hauling service; 

recycling service or landfill, and date accepted by recycling service or by 
landfill. 

b. Owner reserves the right to audit the log at any time, retain and make 
available, all weight tickets, copies of receipts and invoices. 

c. Units of measure: Use same units as stated in the approved plan "good 
faith" estimate of construction waste that would be generated if no 
remedial methods were implemented.   

 
2. Material handling  

a. Separation facilities 
1) Designate a specific on site area or areas to facilitate separation of 

materials for potential reuse, salvage, recycling, and return. 
2) Keep waste bins and pile areas neat and clean.  Clearly mark bins for 

each category of waste.  Do not commingle non-recyclable waste with 
materials designated for reuse or recycling. 

b. Environmental controls during handling, storage, or transport: Do not 
permit designated materials to become contaminated or to contaminate site 
or surrounding areas. 

 
3. Training and coordination 

a. Furnish copies of the Waste Management Plan to all on-site supervisors, 
each subcontractor, the Owner, and the Architect. 

b. Instruction: Provide on-site instruction of appropriate separation, handling, 
and recycling, salvage, reuse, and return methods to be used by all entities 
at the appropriate stages of the Project. 

c. Meetings: Include construction waste management on the agenda of 
meetings.  At a minimum, discuss waste management goals and issues at 
the following meetings:  
1) Pre-bid meetings. 
2) Pre-construction meeting. 
3) Regularly scheduled job-site meetings. 

 
C. Hazardous waste: Separate hazardous waste.  Store and dispose of according to 

local regulations. 
 

 
PART 2  PRODUCTS  
 
2.01 MATERIALS, EQUIPMENT AND FACILITIES 
 

A. Furnish all materials, tools, equipment, devices, appurtenances, facilities, and 
services required for performing waste management of construction and demolition 
debris covered under this Section’s scope of work. 

 
B. Facilities authorized to accept mixed C&D waste for recycling and facilities that 

accept other types of waste are listed in the Alameda County Waste Management 
Authority’s “Builder’s Guide to Reuse and Recycling:  A Direction for 
Construction and Demolition Materials,” latest edition. 
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PART 3  EXECUTION   
 
3.01 EXAMINATION AND PREPARATION 
 

A. Perform as required in the approved Waste Management Plan. 
 
3.02 DISPOSAL OF DEBRIS 
 

A. Dispose of waste, trash, and debris in a safe, acceptable manner, in accordance with 
applicable laws and ordinances and as prescribed by authorities having jurisdiction.  
Burying of trash and debris on the site will not be permitted. 

 
B. Remove demolished materials from site as work progresses.  Remove debris from 

the site so that its presence will not delay the progress of the work. 
 
C. Debris shall be the property of the Contractor and shal be removed and disposed of 

in a legal manner off the property in accordance with the approved Waste 
Management Plan described herein.  Location of recycling facility or landfill and 
length of haul shall be the Contractor’s responsibility. 

 
END OF SECTION 
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Construction & Demolition Waste Management 

Plan 
 
 
Many of the materials generated from your project can be recycled.  You are 
required to list materials that will be reused, recycled or disposed from your 
project.   
 
The required goal is to reuse or recycle at least 50% of project waste.   
 
Use tons to quantify total estimated waste and percentages for materials (see 
attached conversion table).  Ask your hauler, recycler or site cleanup vendor to 
assist you with this plan.  Receipts of all recycling and disposal must be 
submitted after project completion (or prior to sign off at Final Inspection). 
 
 
Project Name:    

Location:    

Type of Project:  New Construction  Demolition 

  Residential   Commercial  Public Building 

Square Footage or Number of Units:    

Type of Construction (wood frame, concrete, steel, etc.):    

Total Project Value:  $  

 

Company Name:       Contact:    

Address:       Phone:    

 

Questions?  Call _(City staff) 

 

Submit this form and the attached Waste Management Plan to: 
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Construction & Demolition Waste Management 

Plan 

Project Name:             

Total Estimated Waste Generated by Project:    tons 
(Ask your hauler, recycler or site cleanup vendor to assist you.  Use receipts from your previous jobs for estimates) 

Complete and return with Building Permit Application  

Or, if applicable:  Complete and return within 7-calendar 
days after receipt of Notice to Proceed/Notice of Award to 
Bid, or prior to beginning demolition or construction, 
whichever occurs sooner 

Complete and return with receipts within 30 days of 
project completion (or: prior to sign off at Final 
Inspection) 

Or, if applicable:  Complete and return with receipts at 
50% progress payment and at 100% status report. 

Material Type Estimated 
Reused/ 
Recycled  

Estimated 
Disposed/ 
Landfilled 

Actual 
Reused/ 
Recycled 

Actual 
Disposed/ 
Landfilled 

Vendor or Facility Used 
(Destination), city, 
state, contact, phone # 

Asphalt & Concrete      
Bricks/Masonry/Tiles      
Building Materials (doors, 
windows, fixtures, etc.) 

     

Cardboard      
Carpet/Carpet 
Padding/Foam 

     

Ceiling Tiles (acoustic)      
Drywall (new, unpainted)      
Film Plastic & Styrofoam 
Blocks 

     

Landscape Debris (Plant & 
Tree Trimmings) 

     

Scrap Metal      
Unpainted Wood & Pallets      
Other (painted wood & 
drywall, roofing, etc.) 

     

Mixed C&D∗      
Trash/Garbage      
TOTAL      

 

                                                 
∗ Recycling rates for mixed C&D loads vary among the facilities listed in the Alameda County Waste 
Management Authority’s “Builder’s Guide to Reuse and Recycling:  A Directory for Construction and 
Demolition Materials.”  For the purposes of calculating your Waste Management Table, contact your mixed 
C&D recycler for the percentage of reused/recycled and disposed/landfilled. 



Alameda County Waste Management Authority – Model Specification 
Update March 2004 

[Project Name]/ [Date of issue] 01505-8 Construction Waste Management 

 
 
Did you have difficulties finding recycling vendors?  `   Yes    No 

If the estimated amount reused/recycled is less than 50%, please explain why: 
  

If the actual amount reused/recycled is less than 50%, please explain why: 
  
 
Prepared by:    Date:    
 
Signature:    

 
 

Conversion Rates 
 
The following conversion rates are estimates.  The ranges vary widely, depending 
on how the materials are handled (compacted, loose, chipped, etc.).  Use the 
conversion factors and receipts from previous projects to help you estimate the 
potential amount of materials and waste.  Take into consideration the type and load 
of vehicles that will be used to haul the materials. 
 
Ask your hauler or recycler to assist you in estimating these numbers. 
 

Material Lbs/cy  Tons/cy 

Aphalt 1,400 lbs/cy 0.7 tons/cy 

Cardboard 100 lbs/cy 0.05 tons/cy 

Concrete 2,600 lbs/cy 
(Sources range from 1,000 to 4,000) 

1.3 tons/cy 

Drywall 700 lbs/cy 0.35 tons/cy 

Wood (chipped) 300 - 650 lbs/cy 0.15 – 0.3 tons/cy 

Mixed C&D 
Debris 

900 lbs/cy 0.45 tons/cy 

Mixed 
Waste/Trash 

100 - 350 lbs/cy 0.5 - 0.175 tons/cy 

 
 


